NWP NACMIENTO WATER PROJECT

San Luis Obispo County Flood Control & Water Conservation District

Environmental Monitoring and
Reporting Services

Informational Meeting
April 25, 2007
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Environmental Monitoring
Scope of Work overview

 General environmental / permitting requirements

— Overall goals:
* minimize environmental impacts of construction
» maintain compliance with all conditions
» prepare accurate and timely reports
« work efficiently, avoid delays in construction and to stay within budget

— EIR requirements, including pre-construction surveys
— Permits & other authorizations




Scope of Work cont.

e Contractor training
— For each of the five construction contracts
— Train all monitors
— Training at kick-off meeting

— Half-hour minimum for all construction
nersonnel

— Refresher training & training for new
personnel who come onto the job

— Tailgate meetings for key issues




Scope of Work cont.

 Permit compliance responsibility

— District ultimately responsible to permitting
agencies

— Contractors will be held responsible by District

— Jacobs and successful EM team’s role — keep
contractors in compliance



Scope of Work cont.

 Monitoring

— Expected to cover multiple headings and
locations throughout

— Agriculture

— Biology

— Cultural

— Hazardous materials

— Paleontology

— Storm & non-storm water



Scope of Work cont.

 Reporting & Documentation
— Dally reports
— Monthly reports to District

— Specific documents and reports, including:
weed distribution & SJKF habitat evaluation
form

— Construction completion reports for each
construction specification — suitable for
submission to permitting agencies
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Geographic Schedule Summary 2007 2008 2009
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Jacobs Subcontract

e Compensation — Appendix 2
— Schedule of values/rates
— 10% retention

* QA/QC
e |[ndemnification

e Insurance
— Auto
— Commercial General Liability
— Professional Liability

* Health Safety and Environment (HSE)
e EXceptions



Site Visits

* Public Access to a majority of the
alignment

* Limited access to private and military
property — site visits discouraged.



Consultant Selection Process

o Select from proposal and reference
checks

— Personnel qualifications including subs
— Project Manager

— Issue area knowledge

— Quality of previous work products

— Cost competitiveness

 Interviews optional at District discretion




Questions and Answers

Eric Wier 805-788-2766 ewier@co.slo.ca.us

Ron Drake 805-217-1564 ron.drake@jacobs.com
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